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G TE"" Indio Area Office
| 38000 Monroe Street
Indio, CA 92203

Phone: 760-775-7500
Fax: 760-775-8229

TO: Caltrans DATE: November 18, 2016

COMPANY: Caltrans FAX: (916) 227-6282

FROM: Joe Richardson

NUMBER OF PAGES (INCL. COVER SHEET): 4

COMMENTS:

GFE CORRESPONDENCE - 08-0R1204 / BID DATE 11/16/16

Our DBE Commitment and Good Faith Effort Forms were mailed via Fed Ex today and
should arrive in Sacramento on Monday afternoon. Within our GFE submittal, a sample
form was inadvertently included, instead of the intended form. Please replace the
Sample Form in “Tab 1, Available Items of Work” with the form attached to this fax.

Please call me at (760) 578-3138 with any questions.

Thank you

From Facsimile Number (760) 775-8229. If you have any problems with this transmission,
please contact sender at (760) 391-6247.
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Available Items of Work
Contract No.- 08-0R1204
Base Bld Amount- $14,063,063.00
Bid Opening Date- November 16, 2016

Bidders Name- Granite Construction Company

Est. Flexible
Timeframes for
Bidder ltem Breakdown to Perormance &
Normally Facilitate Delivery Percentage
ltems of Work, Offered, Services, Performs Participation Schedules Amount of
Offered, or Materials Supplied Item Yes/No Yes/No Yes/No ($) Total Bid

Prepare Lead Plan No Yes Yes S 1,300 0.01%
Develop CPM Schedule Yes Yes Yes S 1,000 0.01%
Construction Area Signs No Yes Yes S 5,000 0.04%
Traffic Control Yes Yes Yes 5 225,000 1.60%
Portable Changeable Message Signs Yes Yes Yes $ 12,850 0.09%
Concrete Washouts Yes Yes Yes S 3,320 0.02%
Prepare SWPPP Plan Yes Yes Yes S 2,000 0.01%
Supply Temp Erosion Control Blanket No Yes Yes $ 37,312 0.27%
Install Temporary Erosion Control Blanket Yes Yes Yes 5 28,688 0.20%
Move In/Move Out Temp Erosion Control No Yes Yes S 9,800 0.07%
Temporary Soil Binder Na Yes Yes s 5,720 0.04%
Supply Drainage Inlet Protection Yes Yes Yes S 1,313 0.01%
Temporary Drainage Inlet Protection Yes Yes Yes S 4,687 0.03%
Supply Fiber Roll No Yes Yes S 52,630 0.37%
Install Fiber Roll Yes Yes Yes 5 71,370 0.51%
Supply Temparary Silt Fence No Yes Yes 5 5,702 0.04%
Install Temporary Silt Fence Yes Yes Yes 8 60,298 0.43%
Construction Entrances Yes Yes Yes 5 40,000 0.28%
Street Sweeping No Yes Yes $ 20,000 0.14%
Supply Temporary Fence (Type ESA) No Yes Yes S 13,443 0.10%
Install Temporary Fence (Type ESA) Yes Yes Yes § 66,057 0.47%
Treated Wood Waste No Yes Yes 5 2,280 0.02%
Biologist No Yes Yes S 51,400 0.37%
Natural Resource Protection Plan No Yes Yes S 2,500 0.02%
Remove Guardrail No- Yes Yes 5 16,728 0.12%
Remove Headwall Yes Yes Yes S 54,600 0.39%
Adjust Inlet Yes Yes Yes $ 3,000 0.02%
Ad|ust Manhole Yes Yes Yes ) 3,500 0.03%
Clearing and Grubbing Yes Yes Yes s 5,000 0.04%
Supply Water No Yes Yes S 18,912 0.13%
Haul Water No Yes Yes 5 198,900 1.41%
Buy Dust Pallative No Yes Yes s 5,500 0.04%
Spray Dust Pallative No Yes Yes $ 2,000 0.01%
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Roadway Excavation Yes Yes Yes S 47,200 0.34%
Imported Borrow Buy/Load/Haul No Yes Yes S 4,942,000 35.14%
Imported Borrow Place / Finish Grade Yes Yes Yes S 2,340,000 16.64%
Move In/Move Out Erosion Control No Yes Yes S 3,920 0.03%
Duff Yes Yes Yes S 108,000 0.77%
Bonded Fiber Matrix Yes Yes Yes S 782,460 5.56%
Supply Fiber Rolls No Yes Yes $ 42 0.00%
Install Fiber Ralls Yes Yes Yes S 46 0.00%
Supply Hot Mix Asphalt No Yes Yes 5 2,273 0.02%
Haul Hot Mix Asphalt No Yes Yes S 1,327 0.01%
Place Hot Mix Asphalt Yes Yes Yes 5 3,575 0.03%
Excavate for Structures Yes Yes Yes $ 131,680 0.94%
Backfill Structures Yes Yes Yes ) 132,026 0.94%
Supply Concrete No Yes Yes S 387,855 2.76%
Place Structural Concrete Yes Yes Yes S 771,806 5.49%
Sawcut Concrete No Yes Yes S 14,840 0.11%
Furnish and Install Rebar No Yes Yes S 320,350 2.28%
Furnish RCP No Yes Yes ] 64,407 0.46%
Install RCP Yes Yes Yes S 145,543 1.03%
Furnish CSP No Yes Yes S 71,971 0.51%
Install CSP Yes Yes Yes S 298,314 2.12%
Supply Rock Slope Protection Yes Yes Yes S 199,372 1.42%
Place Rock Siope Protection Yes Yes Yes S 366,744 2.61%
Supply Rock Slope Protection Fabrlc No Yes Yes $ 6,000 0.04%
Place Rock Slope Protection Fabric Yes Yes Yes S 24,240 0.17%
Supply Misc Iron and Steel No Yes Yes S 1,620 0.01%
Install Misc Iron and Steel Yes Yes Yes 5 3,880 0.03%
Tortoise Fence Yes Yes Yes S 17,550 0.12%
Supply Survey Monuments No Yes Yes 5 13,500 0.10%
Install Survey Monuments Yes Yes Yes S 61,500 0.44%
Guard Rail No Yes Yes $ 48,071 0.34%
Cable Railing No Yes Yes S 147,150 1.05%
Electrical No Yes Yes S 6,000 0.04%
Place Headwall Concrete Yes Yes Yes S 292,130 2.08%
Headwall Rebar No Yes Yes s 139,410 0.99%
TOTAL MADE AVAILABLE S 12,929,011 91.94%
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